QUOTATION | SCOPE & FEES

Direct Reservation Platform

For GIOI Ocean Gourmet, Bali

FROM
Agung Denisa
agungmethodist78@gmail.com

TO
GIOI Ocean Gourmet
Bali, Indonesia

Quote No. Q-GIOI-2026-001
Date 16 October 2026
Valid until 15 November 2026

Project: GIOI Bali Direct Reservation Platform — public landing page, direct booking flow, internal reservation app (Super Admin & Host), lightweight guest history, and manager dashboard. Responsive web (desktop, mobile, tablet); native iOS/Android apps not included.

1. Pricing Summary

ITEM	DESCRIPTION	AMOUNT (IDR)
Project Start Fee	One-time: discovery, setup, build, migration, testing, launch of First Release	Rp 15.000.000
Monthly Fee	Hosting, maintenance, support & minor enhancements (min. 12 months)	Rp 5.000.000 / month
Due at signing	Project Start Fee + 1st month	**Rp 20.000.000**

2. Scope — Project Start Fee (Rp 15.000.000)

A. Public landing page

- Restaurant intro, dining experience/menu, photo gallery, opening hours
- Location with Google Maps link, contact details, reservation call-to-action
- Mobile-first layout for Instagram, Google & direct-link traffic

B. Direct reservation system

- Date, time, party size, seating area selection with live availability
- Guest contact, occasion, dietary/allergy, accessibility & special requests
- Booking policy review, conflict prevention, on-screen confirmation, 24/7 operation
- Separate marketing consent capture

C. Internal reservation app

- Today's service view, search by name/phone/booking code/time
- Create & edit reservations on behalf of guests
- Status flow: Pending → Confirmed → Arrived → Seated → Completed / Cancelled / No-show, with history
- Prominent allergy & accessibility alerts; tablet-friendly one-tap actions
- Two roles: Super Admin and Host

D. Guest history

- Previous reservations, visit count, cancellation/no-show history
- Seating, occasion, dietary & accessibility preferences, internal service notes

E. Configuration (Super Admin)

- Opening hours, closed dates, booking intervals, party-size limits
- Seating-area capacity, lead time, cut-off, cancellation & no-show policies
- Optional deposit / minimum-spend flags, user management, CSV export, audit log

F. Manager dashboard

- Today live, demand outlook (7/30 days), guest relationship, channel performance, reliability, operations
- Date-range & status/source/area/slot filters with drill-down to reservations

G. Data migration & launch

- One controlled import from Chope export / spreadsheets (validation, duplicate check, admin approval)
- Domain & SSL setup, UAT with GIOI team, staff training session (Host & Super Admin), go-live support

3. Included in Monthly Fee (Rp 5.000.000 / month)

CATEGORY	INCLUDED
Hosting & infrastructure	Cloud hosting, database, domain renewal, SSL, CDN for landing page
Security & backups	Daily automated backups, security patches, dependency updates, uptime monitoring
Maintenance	Bug fixes, browser/device compatibility, performance tuning
Support	WhatsApp/email support, Mon–Sat 09:00–18:00 WITA; critical issues (booking down) response ≤ 2 hours, others ≤ 1 business day
Content updates	Landing page text, photos, menu, hours, promotions — up to 8 updates/month
Configuration help	Assisting changes to slots, capacity, seating areas, policies, user accounts
Minor enhancements	Up to 8 developer hours/month for small changes (new field, report tweak, UI adjustment); unused hours do not roll over
Reporting	Monthly summary: bookings, covers, no-show & cancellation rates, channel share, system uptime
Data	On-request full data export; GIOI retains ownership of all guest & reservation data
Staff onboarding	Training for new Host/Admin staff (1 session/month, online)

4. Not Included (quoted separately)

- Phase 2+: WhatsApp/email automation, payment gateway deposits, post-visit feedback action, loyalty, RFM/CLV, campaigns
- POS/KDS integration, omnichannel inbox, WhatsApp chatbot, visual table map, multi-outlet management
- Third-party costs: WhatsApp provider, email provider, payment gateway fees
- Photography/copywriting production; manual digitization of paper records
- Enhancements beyond the monthly hour allowance (billed at an agreed hourly rate)

5. Timeline

PHASE	DURATION
Discovery & rules confirmation (hours, seating, policies, migration data)	Week 1

PHASE	DURATION
Build: landing page, booking flow, internal app, dashboard	Weeks 2–5
Migration, UAT, training	Week 6
Go-live & hypercare	Week 7

6. Payment Terms

- Project Start Fee: 50% (Rp 7.500.000) on signing, 50% (Rp 7.500.000) at go-live
- Monthly fee billed from go-live month, payable in advance by the 5th of each month
- Minimum commitment 12 months; afterwards month-to-month with 30 days' written notice
- Scope changes after discovery are quoted via change request before work begins

Prepared by	Accepted by
_____	_____
Agung Denisa	GIOI Bali — Name / Date